TECHNICAL WORK MAY NOT BEGIN PRIOR TO CO APPROVAL .
NASA/GODDARD SPACE FLIGHT CENTER

REQUEST FOR TASK PLAN / TASK ORDER

CONTRACTOR - .| CONTRACT NO./TASK NO. - i . '] " JOB ORDER NUMBER *| "APPROP.FY i -
NAS5- TASK NO. AMENDMENT
QSS Group, Inc. 99124 29 2 562.740-50-14-89 00

TASK TITLE: (NTE 80 characters; include Project name)

SWIFT Parts Engineering
APPROVALS:  (Type or prinit dame and sign) . -*

ASSISTANT TECHNICAL RESENTATIVE (OR TASK, MONITOR) — DATE | . OR(‘; 7 MAIL N ..PHON‘E.“ —
- CODE CODE

Darryl Lakins @/» %04/ { A %ﬁ 562 | 562 | 301-286-6382

BRANCH HEAD D TE CODE PHONE

Darryl Lakins @Jwﬂ ,ﬁ ﬁw // 562 | 301.286-6382

CONTRACTING OFFICER'S TECHIHICAL REPRESENTATIVE (COTR) ATE coDE PHONE

Robert S. Lebair, Jr. Ahaat Q. C&,\,lc é/’? /30 560 301.286-6588

VFLIGHT HARDWARE, CRITICAL GSE OR SOFTWARE?

CONTRACTING OFFICER'S QUALITY REP. / T DESIGNATED FAM:
“0F YES, NEED COOE 303 CONCURRENCE NEXT 3LOCK) .

[X]NO [ ] YES
The contractor shall ldentlfy and explam the reason for any devuatlons, exceptlons, ) ' (To be completed byContracting Officer)
or conditional assumptions taken with respect to this Task Order or to any of the C.0. Requesyﬁq\‘Quo? og},o
technical requirements of the Task Order Statement of Work and related specifications. Date: v

The contractor shall complete and submit the required Reps and Certs.
Contractor wili develop specification or statement of work under this task for a future procurement,

[X]NO [ ]YES

Flight hardware will be shipped to GSFC for testing prior to final delivery. [ ] NO . [ 1 YES [X] N/A

Government Furnished Property/Facilities: [X] NO [ ] YES -- SEE LIST OF GFP (offsite only) / FACILITIES (onsite only)

Onsite Performance: [X]NO [1YES If yes: [X] TOTAL [ ] PARTIAL
If partial, indicate onsite work in SOW by asterisk (*)

surveillance Plan Attached: [X]NO [ 1YES )

righlighted Contract Clauses:- (to be compieted by Contracting Officer)

Per Clause H.14, Task Ordering Procedure, subparagraph (f), the
effective date of this task order shall be dJune 9, 2000. '

INCENTIVE FEE STRUCTURE  (check one)

(See Contract NAS5-99124, Attachment K, Incentive Fee Plan)
X__No.1 ___No.2 __No. 3 ___No.4 —_No.5
Cost 10% 50% 25%, 25%, %
Schedule 159 25% 259%, 50% %
Technical 75% 25%, 50% 25% %
(1o be compieted by Contracting ol f icer)

The target cost of this task order is $_ 59,146 .
The target fee of this task orderis $__ 326
The total target cost and target fee of this task order as contemplated by the Incentive Fee

clause of this contract is $__ 59,472

The maximum fee is $_476
The minimum fee is $0.
AUTHORIZED SIGNATURE: R . o ‘ T e I
Il"’$ TAS'KASS;’GNMENT AYAMY C D/NG'TO T‘-ECONT?ACTCLAUSE'TASKASSIGNMENTSANDRT’ORTS‘ ELIZABETH J AUP
j& . AUSTIN
L = 1110 ]0° C FEICE
sfcmruas of CONTECTIM OFFICER DA TYPED NAME OF CONTRACTING omcsrf

INTRACTOR'S ACCEPTANCE: . o

DAYE

AUTHORIZED SIGNATURE
GSFC FORM 703-1845 12/98 (OLDER VERSIONS ARE OBSOLETE)
DISTRIBUTION: CONTRACTOR, CONTRACTING OFFICER, COTR, CODE 303, RESOURCES ANALYST, ASSISTANT TECHNICAL REPRESENTATIVE




TECHNICAL WORK MAY NOT BEGIN PRIOR TO CO APPROVAL
} NASA/GODDARD SPACE FLIGHT CENTER

REQUEST FOR TASK PLAN / TASK ORDER

CONTRACTOR

NASS- TASK NO. AMENDMENT

QSS Group, inc. | 99124 &2

Applicable paragraphs from contract Statement of Work:

STATEMENT OF WORK: (Continue on blank paper if additional space is required)
Provide parts engineering services for the SWIFT program inmcluding:

- review and provide inputs fo program documents which speak to EEE and photonic parts and
" packaging hardware quality and reliability requirements.
- work with design engineers and scientists regarding planned parts usage and identify parts fists
- aftend subsystem and related meetings fo provide input regarding design, schedule or cost impacts
on the parts program
- provide parts list reviews in accordance with Code 562 guidelines as parts lists become available
(this 1o include GIDEP alert search).
- provide technical services for procurement documentation for EEE and photonic parrs where

applicable
- attend Code 562 Porfs Group meetings to share status and-information on the project porfs program

- maintain controlled parts list electronically

PERFORMANCE SPECIFICATIONS:

- Parts Control Board convened as applicable.

- Controlled parts lists maintained elecironically using Microsoft Access.

- Upload of confrolied parts lists to GSFC EPIMS system for automated GIDEP reporting, as required by new
submissions or significant changes.

- Weekly status reports delivered fo Code 300 SAM., as necessary to highlight major parts issues.

- Visits to the project office area to speak with designers and/or managers about parts issues a minimum of
twice perweek.

APPLICABLE DOCUMENTS:

GPG 870C0.1, Design Planning and Interface Management
GPG 8700.2, Design Development ‘
500-PG-8700.2.2, Electronics Design and Development Guidelines

TASK END DATE: 9/30/0C

MILESTONES/DELIVERABLES AND DATES:
Technical Progress Report, Monthly, 15" day of the month.

Weekly status reports to Code 300 SAM and Code 562 Branch Head, as required.

PERFORMANCE STANDARDS: ]
Schedule: On-time completion/delivery of the above
Technical: ATR's acceptance of the above

FINAL DELIVERY DESTINATION (NAME, BLDG, ROOM):
Darryl Lakins, Bidg 11, Rm S26A




